| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOWV

CALL CRDER : 150 CONTRACT ID :

LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

R -26925-A
VI NCENNES DI STRI CT
145 WORK DAYS

DATE : 06/ 29/ 05
PAGE : 150 -1

ROUTE : 358
COUNTI ES : DAVI ESS KNOX
PROJECT( S)

1  35-1418333 ROGERS GROUP, | NC.
2  35-0626844 RUDCOLPH, J.H & CO
3  35-1009310 DEI G BROTHERS LUMBER & CONSTR

$ 2,227,223.45 100.0000%
$ 2,269, 484.38 101.8975%
$ 2,278,891.62 102.3198%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 160 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 881, 323. 07 ROUTE : FIRST STREET
CALL ORDER : 160 CONTRACT ID : R -27140-C COUNTI ES : JEFFERSON
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONBI D
1 35-0964820 M TCHELL & STARK CONSTRUCTI ON $ 612, 586. 63 100. 0000%
2 35-1843846 MAXVELL, JOHN L. |NC. $ 819, 900. 00 133.8423%
3 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING | NC. $ 824,907.72 134.6598%
[( 1 ) 35 0964820 2 ) 35-1843846 [( 3 ) 35-1004746
| M TCHELL & STARK CONSTRUCTI O | MAXVELL, JOHN L. INC. | TEWPLE & TENPLE EXCAVATI NG
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o S
SECTI ON 0001  PARKI NG AREA RECONSTRUCTED AND NEW VI SI TOR CENTER
| | I
0001 105- 06845 LUWP | 2000. 00000 2000.00|  15000. 00000 15000. 00] 5350. 00000 5350. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 6.000 MOS | 880. 00000 5280. 00| 1287. 00000 7722. 00| 1600. 00000 9600. 00
FIELD OFFICE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | |
0005 110-01001 LUWP | 7510. 00000 7510.00|  60000. 00000 60000. 00]  37200. 00000 37200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-01015 LUWP | 7500. 00000 7500.00]  30000. 00000 30000. 00|  16600. 00000 16600. 00
CLEARI NG AND GRUBBI NG | | |
0007 202-02240 670.000 SYS | 7.00000 4690. 00| 4. 62000 3095. 40| 5. 00000 3350. 00
PAVEMENT REMOVAL | | |
0008 202-02286 3.000 EACH | 750. 00000 2250. 00| 385. 00000 1155. 00| 500. 00000 1500. 00
PRESENT STRUCTURE, REMOVE , SHED | | |
0009 202-74035 2.000 EACH | 50. 00000 100. 00| 55. 00000 110. 00| 625. 00000 1250. 00
SIQN, REMOVE | | |
0010 202-90747 63.000 LFT | 9. 60000 604. 80| 11. 00000 693. 00| 15. 00000 945. 00
RETAI NI NG WALL, REMOVE CONCRETE | | |
0011 202-90883 7.000 SYS | 13. 47000 94. 29 4. 95000 34. 65| 70. 00000 490. 00
OVERLAY, CONCRETE, REMOVE | | |
0012 202-93047 1.000 EACH | 781. 20000 781. 20| 935. 00000 935. 00| 2100. 00000 2100. 00
MANHOLE, REMOVE | | |
0013 202-96133 18.000 LFT | 5. 00000 90. 00| 11. 00000 198. 00| 42.00000 756. 00
I

PI PE, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 881, 323. 07 ROUTE : FI RST STREET
CALL ORDER : 160 CONTRACT ID : R -27140-C COUNTI ES : JEFFERSON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 0964820 [( 2 ) 35-1843846 3 ) 35-1004746
| M TCHELL & STARK CONSTRUCTI O | MAXWELL, JOHN L. INC, | TEWVPLE & TEMPLE EXCAVATI NG
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 203-02000 270.000 CYS | 10. 00000 2700. 00| 7. 70000 2079. 00| 26. 00000 7020. 00
EXCAVATI ON, COWMON | |
0015 203-02010 5.000 CYS | 102. 00000 510. 00| 27.50000 137. 50 450. 00000 2250. 00
EXCAVATI ON, ROCK | |
0016 203-02070 3157.000 CYS | 21. 60000 68191. 20| 20. 08000 63392. 56| 26. 00000 82082. 00
BORROW | | [
0017 203-91878 115.000 LFT | 22. 00000 2530. 00| 6. 60000 759. 00| 36. 00000 4140. 00
LI NEAR DI TCH GRADI NG | | |
0018 205-02236 5.000 EACH | 100. 00000 500. 00| 110. 00000 550. 00| 84. 00000 420. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0019 205-06932 50.000 LFT | 4. 08000 204. 00| 12. 00000 600. 00| 3. 60000 180. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0020 205-06933 1.000 EACH | 2550. 00000 2550. 00| 150. 00000 150. 00| 84. 00000 84.00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205-06937 764.000 LFT | 1. 75000 1337. 00| 4.00000 3056. 00| 1. 50000 1146. 00
TEMPORARY SI LT FENCE | | |
0022 210-05808 90.000 LFT | 50. 00000 4500. 00| 11. 00000 990. 00| 25. 00000 2250. 00
METAL GUTTERS [ | |
0023 210-07643 1.000 EACH | 100. 00000 100. 00| 165. 00000 165. 00| 100. 00000 100. 00
TREE PROTECTI ON | | |
0024 210-08217 LUWP |  189372. 00000 189372.00] 302997. 81000 302997. 81 299355. 00000 299355. 00
ENTRY TERRACE [ | |
0025 210-08218 145.000 LFT | 179. 10000 25969. 50| 82. 50000 11962. 50| 81. 50000 11817. 50
FOUNDATI ON , VERTI CAL ELEMENT [ [ |
0026 210-08219 126.000 LFT | 7.00000 882. 00| 161. 70000 20374. 20| 28. 00000 3528. 00
DITCH , STONE, REPAIR | | |
0027 211-07454 24.000 CYS | 14. 70000 352. 80| 34. 50000 828. 00| 34. 00000 816. 00
STRUCTURE BACKFI LL | [
0028 213-04324 44.000 CYS | 148. 00000 6512. 00| 89. 00000 3916. 00| 100. 00000 4400. 00
FLOMBLE FI LL | | [
0029 301-07448 777.000 TON | 13. 60000 10567. 20| 18. 70000 14529. 90| 17. 00000 13209. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0030 306-08033 850.000 SYS | 1. 20000 1020. 00| 5. 50000 4675. 00| 6. 50000 5525. 00
MLLING ASPHALT, 1 IN | | |
0031 402-07433 262.000 TON | 66. 00000 17292. 00| 52. 80000 13833. 60| 54. 00000 14148. 00
HVA SURFACE, TYPE B | | |
0032 402-07441 385.000 TON | 51. 00000 19635. 00| 48. 40000 18634. 00| 52. 00000 20020. 00
|

HVA BASE, TYPE B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 160 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 881, 323. 07 ROUTE : FI RST STREET
CALL ORDER : 160 CONTRACT ID : R -27140-C COUNTI ES : JEFFERSON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 1 ) 35-0964820 [( 2 ) 35-1843846 [( 3 ) 35-1004746
| M TOHELL & STARK CONSTRUCTI O | MAXVELL,  JOHN L. | NC. TEMPLE & TEMPLE EXCAVATI NG

I
LINE NO/ | TEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g

0033 405-05518 2307.000 SYS | 0. 60000 1384. 20| 0. 82000 1891. 74| 0. 89000 2053. 23
ASPHALT FOR PRI ME COAT | | |

0034 406- 05521 3157.000 SYS | 0. 12000 378. 84 0. 11000 347. 27| 0. 05000 157. 85
ASPHALT FOR TACK COAT | | |

0035 604-06070 484.000 SYS | 56. 72000 27452. 48| 46. 20000 22360. 80| 61. 00000 29524. 00
SI DEWALK, CONCRETE [ | |

0036 604-07901 36.000 SYS | 74. 07000 2666. 52| 165. 00000 5940. 00| 87. 00000 3132. 00
CURB RAVP, CONCRETE, G | |

0037 604-07903 13.000 SYS | 161. 14000 2094. 82| 137. 50000 1787. 50| 87. 00000 1131. 00
CURB RAMP, CONCRETE, K | |

0038 605-06120 198.000 LFT | 10. 66000 2110. 68| 24. 20000 4791. 60| 25. 00000 4950. 00
CURB, CONCRETE , 4" | | |

0039 605-06120 621.000 LFT | 21. 53000 13370. 13| 24. 20000 15028. 20| 25. 00000 15525. 00
CURB, CONCRETE , 6" | | |

0040 605-94811 2.000 EACH | 345. 00000 690. 00| 330. 00000 660. 00| 725. 00000 1450. 00
CURB TURNOUT | |

0041 615-06496 50.000 EACH | 135. 00000 6750. 00| 52. 80000 2640. 00| 60. 00000 3000. 00
PARKI NG BARRI ER , WHEEL STOP | | |

0042 616-03144 LUWP | 1500. 00000 1500. 00| 3162. 00000 3162. 00| 3560. 00000 3560. 00
ROCKS, LARGE W TH PLAQUE, RELOCATE | | |

0043 616-06451 2.000 TON | 34. 35000 68. 70| 231. 00000 462. 00| 200. 00000 400. 00
Rl PRAP, UNI FCRM | | |

0044 621-01004 1.000 EACH | 738. 00000 738. 00| 676. 00000 676. 00| 645. 00000 645. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0045 621-02363 5348.000 SYS | 0. 32000 1711. 36| 0. 29000 1550. 92| 0. 28000 1497. 44
MULCHED SEEDING T, CONVENTIONAL M X | | |

0046 621-06574 5348.000 SYS | 3. 50000 18718. 00| 2. 75000 14707. 00| 2. 65000 14172. 20
SODDI NG [ | |

0047 714-02930 5.000 EACH | 700. 00000 3500. 00| 2830. 00000 14150. 00| 2100. 00000 10500. 00
HEADWALL , STONE | | |

0048 715-05149 571.000 LFT | 29. 17000 16656. 07| 30. 00000 17130. 00| 25. 00000 14275. 00
PIPE, TYPE 2, CIRCULAR 12 IN. [ | |

0049 715-05169 73.000 LFT | 34. 25000 2500. 25| 37. 90000 2766. 70| 40. 00000 2920. 00
PIPE, TYPE 3, CIRCULAR 15 IN. [ | |

0050 715-05820 85.000 LFT | 60. 20000 5117. 00| 64. 90000 5516. 50| 72. 00000 6120. 00
Pl PE, REI NFORCED CONCRETE , 15.5" X 26" | [

0051 715-91361 80.000 LFT | 21. 28000 1702. 40| 32. 45000 2596. 00| 45. 00000 3600. 00

PIPE, PVC, 6 IN | [ |



ENG NEER S ESTI MATE: $ 881, 323. 07
CALL CRDER : 160
LETTI NG DATE : 06/22/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -27140-C
SEYMOUR DI STRI CT

RQUTE :
COUNTI ES :

FI RST STREET
JEFFERSON

DATE :
PAGE :

06/ 29/ 05
160 -4

LINE NO/ ITEM CCDE / ALT

| 1 ) 35-0964820 I (
| M TOHELL & STARK OONSTRUCTI O | MAXVELL,  JOHN L.

2 ) 35-1843846

| (

3 ) 35-1004746

| TEMPLE & TEMPLE EXCAVATI NG

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE
------------------------------------------ P S
0052 715-93910 1.000 EACH | 2306. 00000 2306. 00| 990. 00000 990. 00|
WATER SERVI CE LI NE, ADJUST | | |
0053 715-97737 LUWP | 2901. 00000 2901. 00| 7370. 00000 7370. 00|
SANI TARY SEWER RECONSTRUCTI ON | | |
0054 719-98154 10.000 LFT | 257. 50000 2575. 00| 99. 00000 990. 00|
TRENCH DRAI N | | |
0055 720- 45045 1.000 EACH | 1095. 00000 1095. 00| 1963. 50000 1963. 50|
I NLET, J10 | | |
0056 720-45275 3.000 EACH | 1545. 00000 4635. 00| 1133. 00000 3399. 00|
Pl PE CATCH BASIN, 24 IN | | |
0057 720-93886 2.000 EACH | 2115. 00000 4230. 00| 1518. 00000 3036. 00
Pl PE CATCH BASIN, 36 IN | | |
0058 732-91742 1.000 EACH | 2485. 00000 2485. 00| 2612. 00000 2612. 00|
FI RE HYDRANT | | |
0059 732-97009 1.000 EACH | 350. 00000 350. 00| 170. 00000 170. 00|
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0060 801-06640 8.000 EACH | 200. 00000 1600. 00| 220. 00000 1760. 00|
CONSTRUCTI ON SI GN, A | | |
0061 801-06775 LUWP | 2070. 00000 2070.00]  20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | |
0062 802-05701 62.000 LFT | 14. 70000 911. 40| 15. 00000 930. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0063 802-07058 1.000 EACH | 2000. 00000 2000. 00| 950. 00000 950. 00|
SIGN, SHEET ASSEMBLY, RELOCATE | | |
(H STORI CAL SOC! ETY) | | [
0064 802- 76025 36.000 SFT | 16. 50000 594. 00| 20. 00000 720. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.080 IN. THI CKNESS | | |
0065 805-02971 LUWP | 7620. 00000 7620.00]  31100. 00000 31100. 00|
ELECTRI CAL SERVI CE | |
0066 807-02560 LUMP |  31974. 00000 31974.00|  30000. 00000 30000. 00|
ELECTRI CAL WORK | | |
0067 807-03694 LUMP | 22269. 00000 22269.00|  11000. 00000 11000. 00|
BUI LDI NG ELECTRI CAL | | |
0068 807-03803 LUMP |  26464. 00000 26464. 00| 800. 00000 800. 00|
STREET LI GHT WRI NG AND | NSTALLATION | [ |
0069 808-06713 985.000 LFT | 0. 31000 305. 35 0. 45000 443, 25|
I

LINE, PAINT, SQLID, WHTE, 4 IN. [

1200.
9815.

265.
1550.
1610.
1900.
2700.

685.

135.
7685.

19.

1900.

37.

31845.
44736.
15780.

19725.

UNIT PRI CE

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

00000

00000

00000

00000
00000
00000

00000

. 30000

1550.

4830.

3800.

2700.

685.

1080.

7685.

1178.

1900.

1332.

31845.

44736.

15780.

19725.

295.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 160 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 881, 323.07 ROUTE : FI RST STREET
CALL ORDER : 160 CONTRACT ID : R -27140-C COUNTI ES : JEFFERSON
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
[( 1 ) 35 0964820 [( 2 ) 35-1843846 [( 3 ) 35-1004746
| M TCHELL & STARK CONSTRUCTI O | MAXWALL, JOHN L. | NC | TEMPLE & TEMPLE EXCAVATI NG
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMODUNT|  UNIT PRICE AVDUNT
------------------------------------------ T
0070 808-06726 53.000 LFT | 2. 28000 120. 84| 2.30000 121. 90| 7.50000 397.50
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
24 IN. | | I
0071 808- 75015 715.000 LFT | 1. 44000 1029. 60| 1. 00000 715. 00| 1. 50000 1072. 50
LINE, PAINT, SOLID, WA TE, 12 IN. | |
0072 808-97222 3.000 EACH | 105. 00000 315. 00| 30. 00000 90. 00| 135. 00000 405. 00

PAVEMENT NMESSAGE MARKI NGS, PAI NT, | | I
HANDI CAP SYMBOL [ | [
SECTI ON TOTALS | $ 612, 586. 63| $ 819, 900. 00| $ 824, 907. 72
------------------------------------------ o e m o e e e e e e e e e e e e e e e e e e e e e eemeeeeo o
CONTRACT TOTALS | $ 612, 586. 63| $ 819, 900. 00| $ 824, 907. 72




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 170
LETTI NG DATE : 06/22/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

R -27213-A
LAPCRTE DI STRI CT
06/ 16/ 06 COVPLETI ON DATE

ROUTE
COUNTI ES :

PROJECT( S)

DATE :
PAGE :

06/ 29/ 05
170 -1

O~NO U WNE

35-0461550 LARSON- DANI ELSON CONSTRUCTI ON
35-1132323 PONERS & SONS CONSTRUCTI ON
35-1035122 GARI UP CONSTRUCTI ON CO. I NC.
35-1787934 GOUGH, I NC

36- 2364802 HASSE CONSTRUCTI ON CO

36- 2058060 BERGLUND CONSTRUCTI ON  COMPANY
36- 3593505 ALVERNO CONSTRUCTI ON COVPANY LLC
35-1035114 SUPERI OR CONSTRUCTI ON CO

PORTER

TOTAL

BI D
$ 2, 546, 665.
$ 2, 551, 000.
$ 2, 644, 000.
$ 2, 646, 042.
$ 2,766, 729.
$ 2, 804, 336.
$ 2,831, 577.
$ 3, 002, 000.

. 0000%
.1702%
. 8220%
. 9022%
. 6413%
.1180%
.1877%
. 8796%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 045, 085. 64

CALL CRDER

LETTI NG DATE :

190 CONTRACT ID :
06/22/05 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

R -27710-A

LAPCRTE DI STRI CT

11/01/05 COWPLETI ON DATE

ROUTE :

933

COUNTI ES : ST. JOSEPH

PROJECT( S)

DATE :

PACE : 190 -1

06/ 29/ 05

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 35-0918397 RIETH R LEY CONSTRUCTI ON $ 1,014, 269. 10 100. 0000%
2 351120685 VALSH & KELLY INC $ 1,114, 230.23 109. 8555%
3 35 1065659 BROCKS CONSTRUCTI ON COVPANY | NC $ 1,207, 086.83 119.0105%
4 35-1489621 HRP CONSTRUCTI ON, | NC. $ 1,230, 157.38 121.2851%
5 351185040 NI BLOCK EXCAVATI NG, | NC. $ 1,479, 285.55 145. 8474%
[( 1 ) 35 0918397 [( 2 ) 35-1120685 [( 3 ) 35-1065659
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | NC | BROOKS CONSTRUCTI ON' COMVPANY |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et o e e et et et ot e o m o e e e e e ettt m e e e e e eemeeoeaoo--
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I I
0001 105-06845 LUMP |  55500. 00000 55500. 00|  18000. 00000 18000. 00|  52000. 00000 52000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 1500. 00000 9000. 00| 2000. 00000 12000. 00| 1500. 00000 9000. 00
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 50000. 00000 50000. 00|  55000. 00000 55000. 00|  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 29000. 00000 29000.00|  30000. 00000 30000. 00|  25000. 00000 25000. 00
CLEARI NG RI GHT CF WAY | | |
0007 202-02240 1858.000 n2 | 13. 00000 24154. 00| 21. 00000 39018. 00| 13. 46000 25008. 68
PAVEMENT REMOVAL | | |
0008 202-02278 1020.000 m | 10. 00000 10200. 00| 8. 00000 8160. 00| 8. 10000 8262. 00
CURB, CONCRETE, REMOVE | | |
0009 202-02279 120.000 m | 10. 00000 1200. 00| 8. 00000 960. 00| 12. 50000 1500. 00
CURB AND GUTTER REMOVE [ [ [
0010 202-03875 3.000 EACH | 300. 00000 900. 00| 325. 00000 975. 00| 373. 00000 1119. 00
CONCRETE STEPS, REMOVE [ | [
0011 202-06580 100.000 n8 | 61. 60000 6160. 00| 188. 00000 18800. 00| 61. 60000 6160. 00
I

CONTAM NATED SO L, REMOVE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 190 -2
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 1, 045, 085. 64 ROUTE : 933
CALL CRDER : 190 CONTRACT ID : R -27710-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET-ASI DE :
| ) 35- 0918397 [( 2 ) 35-1120685 | ( ) 35-1065659
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY INC | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0012 202-07603 20.000 EACH | 165. 00000 3300. 00| 107. 00000 2140. 00| 165. 00000 3300. 00
TESTI NG FOR WASTE, C | | |
0013 202-52710 1284.000 n2 | 7.23000 9283. 32| 5. 50000 7062. 00| 6. 90000 8859. 60
S| DEWALK, CONCRETE, REMOVE | | |
0014 203-02000 1237.000 n8 | 15. 00000 18555. 00| 30. 00000 37110. 00| 22. 00000 27214. 00
EXCAVATI ON, COVMON | |
0015 205-06933 1.000 EACH | 100. 00000 100. 00| 100. 00000 100. 00| 100. 00000 100. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205-06937 599.000 m | 4. 62000 2767. 38| 4. 62000 2767. 38| 4. 62000 2767. 38
TEMPORARY SI LT FENCE | |
0017 206-51220 110.000 n8 | 20. 00000 2200. 00| 20. 00000 2200. 00| 14. 00000 1540. 00
EXCAVATI ON, WET | | |
0018 207-08267 804.000 n2 | 5. 00000 4020. 00| 11. 00000 8844. 00| 9. 00000 7236. 00
SUBGRADE TREATMENT, TYPE II1A | | |
0019 207-08268 3522.000 n2 | 12. 50000 44025. 00| 15. 25000 53710. 50| 10. 00000 35220. 00
SUBGRADE TREATMENT, TYPE |V | | |
0020 211-07454 921.000 n8 | 0. 01000 9. 21| 0. 01000 9. 21| 15. 00000 13815. 00
STRUCTURE BACKFI LL | | |
0021 301-07448 62.000 My | 20. 00000 1240. 00| 35. 00000 2170. 00| 37. 40000 2318. 80
COVPACTED AGGREGATE, NO. 53, BASE | |
0022 306-08034 8614.000 n2 | 1. 75000 15074. 50| 2. 50000 21535. 00| 2.10000 18089. 40
M LLI NG ASPHALT, 38 nm | | |
0023 306-08043 411.000 n2 | 5. 00000 2055. 00| 8. 00000 3288. 00| 8. 75000 3596. 25
M LLI NG TRANSI TI ON | |
0024 401-07334 1221.000 My | 47.00000 57387. 00| 52. 00000 63492. 00| 59. 00000 72039. 00
QA HWA, 3, 76, SURFACE, 9.5 nm | | |
0025 401-07403 2033.000 My | 41. 00000 83353. 00| 46. 00000 93518. 00| 44. 00000 89452. 00
QA HWVA, 3, 76, |NTERMVEDI ATE, 19.0 mm | | |
0026 401-07407 2081.000 My | 41. 00000 85321. 00| 43. 00000 89483. 00| 46. 00000 95726. 00
QA HVA, 2, 64, BASE, 25.0 nm | | |
0027 402-07432 52.000 My | 50. 00000 2600. 00| 52. 00000 2704. 00| 82. 00000 4264. 00
HVA SURFACE, TYPE A | | |
0028 402-07435 86.000 My | 50. 00000 4300. 00| 46. 00000 3956. 00| 65. 00000 5590. 00
HVA | NTERVEDI ATE, TYPE A | | |
0029 402-07440 276.000 My | 50. 00000 13800. 00| 43. 00000 11868. 00| 44. 00000 12144. 00
HVA BASE, TYPE A | |
0030 406- 05520 7.000 My | 1. 00000 7. 00| 1. 00000 7. 00| 200. 00000 1400. 00
ASPHALT FOR TACK COAT | | |
0031 601-06035 53.000 m | 67. 00000 3551. 00| 67. 00000 3551. 00| 67. 00000 3551. 00
|

GUARDRAI L, RESET



ENG NEER S ESTI MATE: $ 1, 045, 085. 64

CALL ORDER : 190

LETTI NG DATE : 06/22/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D
DI STRI CT :

R -27710-A

LAPCRTE DI STRI CT

COUNTI ES :

RQUTE : 933

ST. JOSEPH

DATE :
PAGE :

06/ 29/ 05
190 -3

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0032 604-03643 9.000 nk
BRI CK PAVERS

0033 604-06070 2144.000 nR
SI DEWALK, CONCRETE

0034 604-07894 59.000 n2
CURB RAMP, CONCRETE, A

0035 604-07901 18.000 n2
CURB RAMP. CONCRETE, G

0036 604-07902 111. 000 n®
CURB RAMP, CONCRETE, H

0037 604-44251 2.000 n8B
STEPS, CONCRETE

0038 605-06120 12.000 m
CURB, CONCRETE , MO FlI ED

0039 605-06120 423.000 m
CURB, CONCRETE 200 mm

0040 605-06120 114.000 m
CURB, CONCRETE 200 mm TEMPORARY

0041 605-06120 145.000 m
CURB, CONCRETE VARI ABLE HEI GHT,
TEMPORARY

0042 605-06140 437.000 m
CURB AND GQUTTER, CONCRETE

0043 605-06155 105.000 m
CURB AND GUTTER, CONCRETE, MODI FI ED

0044 611-05330 161. 000 n2
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS
150 mm

0045 615-06490 25. 000 EACH
Rl GHT OF WAY MARKER

0046 615-06500 10. 000 EACH
MONUMENT, A

0047 615-06505 2.000 EACH
MONUMENT, B

0048 616-02320 222.000 nR
CGEOTEXTI LES

0049 616-05689 198.000 My
Rl PRAP, CLASS 2

0050 621-01004 2.000 EACH
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

SEEDI NG

| (

1 ) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

| (
| WALSH & KELLY I NC

I
ANMOUNT]

2 ) 35-1120685

| (

3 ) 35-1065659

| BROOKS CONSTRUCTI ON COVPANY |

UNT PRI CE UNT PRI CE

oo oo oo e +

| 315. 00000 2835. 00| 200. 00000 1800. 00
I 32. 00000 68608.00I 40. 00000 85760.00I
I 120. 00000 7080.00I 150. 00000 8850. 00
I 120. 00000 2160.00I 150. 00000 2700. 00
I 120. 00000 13320.00I 150. 00000 16650. 00
I 2700. 00000 5400. 00| 1000. 00000 2000. 00
I 100. 00000 1200.00I 60. 00000 720. 00
I 34. 00000 14382.00I 37. 00000 15651. 00
I 47. 00000 5358.00I 50. 00000 5700. 00
I 47. 00000 6815.00I 50. 00000 7250. 00
| | I
I 47. 00000 20539.00I 60. 00000 26220. 00
I 47. 00000 4935.00I 60. 00000 6300. 00
I 50. 00000 8050.00I 65. 00000 10465. 00
I I I
I 130. 00000 3250.00I 130. 00000 3250. 00
I 615. 00000 6150.00I 615. 00000 6150.00I
I 630. 00000 1260.00I 630. 00000 1260.00I
I 7.18000 1593.96I 6. 00000 1332.00
I 84. 00000 16632.00I 84. 00000 16632. 00
I 325. 00000 650.00I 325. 00000 650. 00
| | |

UNIT PRI CE

172

30

93.

160

112.

702.

163

41.

61.

78

31.

83

47.

130
615.

630.
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. 45000
. 55000
07000
40000
82000
81000
00000
30000
50000

30000

85000

60000

70000

00000

00000

00000

. 00000

00000

00000

1552
65499
5491.
2887.
12523
1405
1956
17469
7011.

11353

13918.

8778

7679

3250

6150

1260.

1332.

9900

500

05
20
13
20
02
62
00
90
00

50
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00
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00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 190 -4
TABULATI ON OF BI 8
ENG NEER S ESTI MATE: $ 1, 045, 085. 64 ROUTE : 933
CALL CRDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10: 00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :
| 1 ) 35-0918397 |[( 2 ) 35-1120685 [( 3 ) 35-1065659
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY I NC | BROOKS CONSTRUCTI ON COMPANY
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e T
0051 621-02770 1455.000 n2 | 1. 78000 2589. 90| 1. 77000 2575. 35| 1. 29000 1876. 95
EROSI ON CONTROL BLANKET | | |
0052 621- 06545 1.000 My | 945, 00000 945. 00| 945, 00000 945, 00| 450. 00000 450. 00
FERTI LI ZER | | |
0053 621- 06557 9.000 kg | 33. 60000 302. 40| 33. 60000 302. 40| 17. 45000 157. 05
SEED M XTURE, T | | |
0054 621- 06565 1.000 My | 790. 00000 790. 00| 790. 00000 790. 00| 1315. 00000 1315. 00
MULCHI NG MATERI AL | | |
0055 621- 06567 35.000 kL | 2.50000 87. 50| 2.50000 87. 50| 38. 57000 1349. 95
WATER | | |
0056 621- 06574 1940.000 n2 | 3. 64000 7061. 60| 3. 64000 7061. 60| 2. 93000 5684. 20
SODDI NG | | |
0057 622-52436 8.000 EACH | 25. 00000 200. 00| 25. 00000 200. 00| 25. 00000 200. 00
SI G\, DO NOT MOW CR SPRAY | | |
0058 622-91786 225.000 EACH | 9. 20000 2070. 00| 9. 20000 2070. 00| 14. 50000 3262. 50
SEEDLI NG | | |
0059 622-98200 8.000 EACH | 25. 00000 200. 00| 25. 00000 200. 00| 25. 00000 200. 00
SI G\, DO NOT DI STURB | | |
0060 715-05149 532.000 m | 88. 60000 47135. 20| 88. 60000 47135. 20| 45, 00000 23940. 00
PI PE, TYPE 2, C RCULAR 300 nm | | |
0061 715-05151 154.000 m [ 95. 15000 14653. 10| 95. 15000 14653. 10| 55. 00000 8470. 00
PI PE, TYPE 2, O RCULAR 375 nm | | |
0062 715-05152 33.000 m | 108. 30000 3573. 90| 108. 30000 3573. 90| 120. 00000 3960.00
Pl PE, TYPE 2, O RCULAR, 450 mm | | |
0063 715-46010 2.000 EACH | 400. 00000 800. 00| 400. 00000 800. 00| 500. 00000 1000. 00
Pl PE END SECTI ON, 450 nm | [ |
0064 720-01894 4.000 EACH | 545, 92000 2183. 68| 1000. 00000 4000. 00| 600. 00000 2400. 00
CASTI NG FURNI SH AND ADJUST TO GRADE | | |
0065 720-44000 10. 000 EACH | 214. 92000 2149. 20| 650. 00000 6500. 00| 400. 00000 4000. 00
CASTING ADJUST TO GRADE | |
0066 720-45030 1.000 EACH | 950. 00000 950. 00| 950. 00000 950. 00| 3300. 00000 3300. 00
I NLET, E7 | | |
0067 720-45045 4.000 EACH | 1155. 00000 4620. 00| 1155. 00000 4620. 00| 3800. 00000 15200. 00
I NLET, J10 | | |
0068 720-45055 2.000 EACH | 1155. 00000 2310. 00| 1155. 00000 2310. 00| 3800. 00000 7600. 00
I NLET, MLO | | |
0069 720-45250 6.000 EACH | 1210. 00000 7260. 00| 1210. 00000 7260. 00| 3900. 00000 23400. 00
CATCH BASI N, K10 | | |
0070 720-45410 6.000 EACH | 1230. 00000 7380. 00| 1230. 00000 7380. 00| 4200. 00000 25200. 00
I

VANHOLE, C4



SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/29/ 05
PAGE : 190 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| 1 ) 35-0918397 [( 2 ) 35-1120685 [( 3 ) 35-1065659
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY I NC | BROOKS CONSTRUCTI ON' COVPANY
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0071 720-90768 5.000 EACH | 1235. 00000 6175. 00| 1235. 00000 6175. 00| 4800. 00000 24000. 00
CATCH BASIN, S14 | | [
0072 720-91111 1.000 EACH | 2485. 00000 2485. 00| 2485. 00000 2485.00]  10000. 00000 10000. 00
MANHOLE, H4, DROP | [ [
0073 720-91973 2.000 EACH | 2425. 00000 4850. 00| 2425. 00000 4850. 00| 5000. 00000 10000. 00
MANHOLE, H4 | |
0074 720-98174 11.000 EACH | 1660. 00000 18260. 00| 1660. 00000 18260. 00| 4300. 00000 47300. 00
I NLET, B15 [ [ |
0075 720- 98555 5.000 EACH | 1660. 00000 8300. 00| 1660. 00000 8300. 00| 4300. 00000 21500. 00
I NLET, C15 | | |
0076 732-08419 4.000 n2 | 107. 75000 431. 00| 107. 75000 431. 00| 236. 50000 946. 00
MODULAR BLOCK WALL [ | [
0077 732-08421 4.400 n2 | 590. 00000 2596. 00| 590. 00000 2596. 00| 236. 50000 1040. 60
MODULAR BLOCK WALL ERECTI ON MODULAR | |
BLOCK VALL | | |
0078 801-01505 4.000 EACH | 30. 00000 120. 00| 150. 00000 600. 00| 30. 00000 120. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | |
WORD (ONLY) I I I
0079 801- 06207 4210.000 m | 2. 55000 10735. 50| 2. 64000 11114. 40| 2. 55000 10735. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm [ [
0080 801-06211 4.000 EACH | 70. 00000 280. 00| 79. 00000 316. 00| 70. 00000 280. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0081 801-06218 53.000 m | 15. 74000 834. 22| 15. 74000 834. 22| 15. 74000 834. 22
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ |
0082 801- 06640 21.000 EACH | 65. 00000 1365. 00| 75. 00000 1575. 00| 65. 00000 1365. 00
CONSTRUCTI ON SI G\, A [ | |
0083 801- 06645 4.000 EACH | 20. 00000 80. 00| 50. 00000 200. 00| 20. 00000 80. 00
CONSTRUCTI ON SI G\, B [ [ |
0084 801-06710 180. 000 DAY | 11. 00000 1980. 00| 11. 00000 1980. 00| 11. 00000 1980. 00
FLASH NG ARROW S| GN | | |
0085 801-06775 LUMP | 20000. 00000 20000.00]  25000. 00000 25000. 00|  67000. 00000 67000. 00
MAI NTAI NI NG TRAFFI C | | |
0086 801-07119 58.000 m 19. 00000 1102. 00| 12. 00000 696. 00| 19. 00000 1102. 00
BARRI CADE, |11-B [ |
0087 802-05701 28. 75000 1351. 25| 30. 00000 1410. 00| 36. 00000 1692. 00
I I
I I

I
I
47.000 m |
I
I

BASE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

06/ 29/ 05
190 -6

I
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED

ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 1 ) 350918397 [( 2 ) 35-1120685 [( 3 ) 35-1065659
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | NC | BROOKS CONSTRUCTI ON' COVPANY |
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0088 802-05702 6.000 m | 23. 50000 141. 00| 25. 00000 150. 00| 30. 00000 180. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ | [
0089 802-07059 12.000 EACH | 16. 75000 201. 00| 18. 00000 216. 00| 25. 00000 300. 00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0090 802- 76025 14.000 n2 | 147. 00000 2058. 00| 150. 00000 2100. 00| 160. 00000 2240. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0091 802-76035 1.000 n2 | 147. 00000 147. 00| 150. 00000 150. 00| 140. 00000 140. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | [
0092 802- 76045 5.000 n2 | 180. 00000 900. 00| 190. 00000 950. 00| 190. 00000 950. 00
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | | |
0093 805-01815 4.000 EACH | 1100. 00000 4400. 00| 1950. 00000 7800. 00| 1100. 00000 4400. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | | |
0094 805-01842 7.000 EACH | 650. 00000 4550. 00| 800. 00000 5600. 00| 650. 00000 4550. 00
HANDHOLE, SI GNAL | | |
0095 805-01844 280.000 m | 25. 60000 7168. 00| 38. 00000 10640. 00| 25. 60000 7168. 00
CONDUI T, STEEL, GALVAN ZED, 50 nm [ | |
UNDERGROUND | | |
0096 805-01879 1.000 EACH | 1400. 00000 1400. 00| 600. 00000 600. 00| 1400. 00000 1400. 00
SI GNAL SERVI CE | | |
0097 805-02087 LUWP | 800. 00000 800. 00| 300. 00000 300. 00| 800. 00000 800. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMENT | | [
0098 805- 02152 8.000 EACH | 500. 00000 4000. 00| 500. 00000 4000. 00| 500. 00000 4000. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nm | | |
0099 805-02503 381.000 m | 5. 25000 2000. 25| 0. 40000 152. 40| 5. 25000 2000. 25
CABLE, ROADWAY LOCP, 1C 14GA. | | |
0100 805-02658 98.000 m | 11. 22000 1099. 56| 4. 75000 465. 50| 11. 22000 1099. 56
CABLE, COAXI AL [ [ |
0101 805-78100 1.000 EACH | 8800. 00000 8800. 00| 9200. 00000 9200. 00| 8800. 00000 8800. 00
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | [ |
PHASE | | |
0102 805- 78205 3.000 EACH 500. 00000 1500. 00| 570. 00000 1710. 00| 500. 00000 1500. 00
I
|

AMBER, GREEN |



LI NE, THERMCOPLASTI C, BROKEN, VH TE, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 190 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1120685 [( 3 ) 35-1065659
| RIETH R LEY CONSTRUCTI ON | WALSH & KELLY I NC | BROOKS CONSTRUCTI ON' COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0103 805- 78230 6.000 EACH | 900. 00000 5400. 00| 935. 00000 5610. 00| 900. 00000 5400. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0104 805- 78370 8.000 EACH | 50. 00000 400. 00| 75. 00000 600. 00| 50. 00000 400. 00
PEDESTRI AN PUSH BUTTON | | |
0105 805- 78415 4.000 EACH | 1000. 00000 4000. 00| 1300. 00000 5200. 00| 1000. 00000 4000. 00
SPAN, CATENARY, AND TETHER | [ |
0106 805- 78420 4.000 EACH | 130. 00000 520. 00| 165. 00000 660. 00| 130. 00000 520. 00
DI SCONNECT HANGER | | |
0107 805- 78467 21.000 m | 3. 00000 63. 00| 5. 60000 117. 60| 3. 00000 63. 00
SI GNAL CABLE, 3C 8GA | | |
0108 805- 78480 476.000 m | 7. 60000 3617. 60| 3. 45000 1642. 20| 7. 60000 3617. 60
SI GNAL CABLE, 3C 14GA. | | |
0109 805- 78485 419.000 m | 8. 40000 3519. 60| 3. 95000 1655. 05| 8. 40000 3519. 60
SI GNAL CABLE, 5C 14GA. | | |
0110 805- 78490 356.000 m | 6. 00000 2136. 00| 4. 20000 1495. 20| 6. 00000 2136. 00
SI GNAL CABLE, 7C 14GA. | | |
0111 805-78510 474.000 m | 5. 00000 2370. 00| 3. 40000 1611. 60| 5. 00000 2370. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0112 805-78746 62.000 m | 21. 00000 1302. 00| 26. 00000 1612. 00| 21. 00000 1302. 00
PREFORVED LOOP DETECTORS | | [
0113 805-78785 7.000 EACH | 80. 00000 560. 00| 530. 00000 3710. 00| 80. 00000 560. 00
SI GNAL DETECTOR HOUSI NG | | |
0114 805-78795 426.000 m | 18. 00000 7668. 00| 20. 70000 8818. 20| 18. 00000 7668. 00
SAW CUT FCR ROADVAY LOOP AND SEALER | |
0115 805-78925 1.000 EACH | 400. 00000 400. 00| 785. 00000 785. 00| 400. 00000 400. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0116 805-81032 3.000 EACH | 3300. 00000 9900. 00| 2800. 00000 8400. 00| 3300. 00000 9900. 00
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0117 805-81060 1.000 EACH | 3500. 00000 3500. 00| 3350. 00000 3350. 00| 3500. 00000 3500. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0118 805-92504 5.000 EACH | 170. 00000 850. 00| 200. 00000 1000. 00| 170. 00000 850. 00
LOOP DETECTCR DELAY AMPLIFIER 2 CHANNE | | |
0119 806-02443 1.000 EACH | 900. 00000 900. 00| 1580. 00000 1580. 00| 900. 00000 900. 00
TEMPORARY S| GNAL POLE, GUY, AND ANCHOR | | |
0120 808-04298 2.000 EACH | 275. 00000 550. 00| 305. 00000 610. 00| 275. 00000 550. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0121 808-06701 190.000 m | 1. 33000 252. 70| 1. 33000 252. 70| 1. 33000 252. 70
| I
I |

100mMm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/29/05
PACE : 190 -8

ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
1 ) 35-0918397 2 ) 35-1120685 I ( ) 35-1065659

I
| RIETH RILEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

| (
| WALSH & KELLY | NC

| BROOKS CONSTRUCTI ON COVPANY |

AMOUNT|  UNIT PRICE
------------------------------------------ P S
0122 808-06703 729.000 m | 1. 33000 969. 57| 1. 33000 969. 57|

LINE, THERMOPLASTIC, SCLID, W TE, 100m | | |
0123 808-06716 3000.000 m | 0. 99000 2970. 00| 0. 60000 1800. 00|
LI NE, REMOVE | | |
0124 808- 75245 1021.800 m | 1. 33000 1358. 99| 1. 33000 1358. 99|
LI NE, THERVOPLASTI C, SOLID, YELLOW | | |
100mm | | |
0125 808-75278 79.000 m | 3. 90000 308. 10| 3.90000 308. 10|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300 mm | | |
0126 808- 75297 56.000 m | 7. 87000 440. 72| 7. 87000 440. 72|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0127 808-75300 234.000 m | 1. 91000 446. 94 1. 96000 458. 64
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
CROSSWALK LINE, 150 mm | | [
0128 808- 75320 12.000 EACH | 40. 00000 480. 00| 40. 00000 480. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDIi CATI ON ARRON | | |
0129 808-75325 10.000 EACH | 61. 00000 610. 00| 61. 00000 610. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0130 808-92027 527.000 m | 1. 75000 922. 25 2.00000 1054. 00|
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200mMm | | [
0131 720-04682 8.000 EACH | 150. 00000 1200. 00| 250. 00000 2000. 00|
INLET , REMOVE | [ |
SECTI ON TOTALS | $ 1,014, 269. 10| $ 1,114, 230. 23|
__________________________________________ e Y
CONTRACT TOTALS | $ 1, 014, 269. 10| $ 1, 114, 230. 23|

0.
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 190 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
| ) 35- 1489621 [( 5 ) 35-1185040 I (
| HRP CONSTRUCTI ON, | NC. | NI BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I
0001 105-06845 LUMP |  40000. 00000 40000.00]  37500. 00000 37500. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 6.000 MOS | 2200. 00000 13200. 00| 2200. 00000 13200. 00|
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  62500. 00000 62500. 00|  125000. 00000 125000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  26100. 00000 26100. 00| 100000. 00000 100000. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02240 1858.000 n2 | 21. 00000 39018. 00| 24. 50000 45521. 00|
PAVEMENT REMOVAL | | |
0008 202-02278 1020.000 m | 15. 00000 15300. 00| 16. 00000 16320. 00|
CURB, CONCRETE, REMOVE [ | |
0009 202-02279 120.000 m | 15. 00000 1800. 00| 16. 00000 1920. 00|
CURB AND GUTTER, REMOVE | | |
0010 202-03875 3.000 EACH | 800. 00000 2400. 00| 550. 00000 1650. 00|
CONCRETE STEPS, REMOVE [ | |
0011 202-06580 100.000 n8 | 115. 00000 11500. 00| 100. 00000 10000. 00|
CONTAM NATED SO L, REMOVE | | |
0012 202-07603 20.000 EACH | 70. 00000 1400. 00| 75. 00000 1500. 00|
TESTI NG FOR WASTE, C [ [ [
0013 202-52710 1284.000 n2 | 8. 00000 10272. 00| 15. 00000 19260. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0014 203-02000 1237.000 n8 | 11. 00000 13607. 00| 20. 00000 24740. 00|
EXCAVATI ON, COVMVON | | |
0015 205-06933 1.000 EACH | 100. 00000 100. 00| 110. 00000 110. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0016 205- 06937 599.000 m | 4. 62000 2767. 38| 5. 00000 2995. 00|
TEMPORARY SI LT FENCE | | |
0017 206-51220 110.000 n8 | 14. 00000 1540. 00| 40. 00000 4400. 00|
EXCAVATI ON, VET | | |
0018 207-08267 804.000 n2 | 16. 00000 12864. 00| 12. 70000 10210. 80|
SUBGRADE TREATMENT, TYPE I11A | | [
0019 207-08268 3522.000 2 | 18. 00000 63396. 00| 21. 00000 73962. 00|
I I

SUBGRADE TREATMENT, TYPE IV



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 190 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1185040 I ( )
| HRP CONSTRUCTI ON, | NC. | NI BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0020 211-07454 921.000 n8 | 15. 00000 13815. 00| 21. 00000 19341. 00|
STRUCTURE BACKFI LL | | [
0021 301-07448 62.000 My | 20. 00000 1240. 00| 32. 00000 1984. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 306-08034 8614.000 n2 | 1. 00000 8614. 00| 2. 15000 18520. 10|
M LLING ASPHALT, 38 nm | | |
0023 306-08043 411.000 n2 | 4.00000 1644. 00| 2. 55000 1048. 05|
M LLI NG, TRANSI TI ON | | |
0024 401-07334 1221.000 My | 52. 00000 63492. 00| 65. 00000 79365. 00|
QA HWA 3, 76, SURFACE, 9.5 mm | | |
0025 401-07403 2033.000 My | 46. 00000 93518. 00| 58. 00000 117914. 00|
QA HVA, 3, 76, |NTERVEDI ATE, 19.0 mm | | |
0026 401-07407 2081.000 My | 43. 00000 89483. 00| 56. 00000 116536. 00|
QA HVA, 2, 64, BASE, 25.0 mm | | |
0027 402-07432 52.000 My | 52. 00000 2704. 00| 80. 00000 4160. 00|
HVA SURFACE, TYPE A | | |
0028 402-07435 86.000 My | 46. 00000 3956. 00| 65. 00000 5590. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0029 402-07440 276.000 My | 43. 00000 11868. 00| 58. 00000 16008. 00|
HVA BASE, TYPE A | | |
0030 406- 05520 7.000 My | 1. 00000 7.00] 350. 00000 2450. 00|
ASPHALT FOR TACK COAT [ | |
0031 601-06035 53.000 m | 67. 00000 3551. 00| 145. 00000 7685. 00|
GUARDRAI L, RESET | | [
0032 604-03643 9.000 n2 | 315. 00000 2835. 00| 350. 00000 3150. 00|
BRI CK PAVERS | | |
0033 604-06070 2144.000 2 | 26. 10000 55958. 40| 38. 50000 82544. 00|
SI DEWALK, CONCRETE | | |
0034 604-07894 59.000 n2 | 143. 25000 8451. 75| 105. 00000 6195. 00|
CURB RAVP, CONCRETE, A [ | |
0035 604-07901 18.000 n2 | 135. 35000 2436. 30| 165. 00000 2970. 00|
CURB RAMP. CONCRETE, G | |
0036 604-07902 111.000 n2 | 126. 82000 14077. 02| 110. 00000 12210. 00|
CURB RAVP, CONCRETE, H | |
0037 604-44251 2.000 n8 | 1489. 80000 2979. 60| 1400. 00000 2800. 00|
STEPS, CONCRETE | | [
0038 605-06120 12.000 m | 84. 38000 1012. 56| 160. 00000 1920. 00|
CURB, CONCRETE , MODI FI ED | | |
0039 605-06120 423.000 m | 33. 42000 14136. 66| 38. 50000 16285. 50|
I

CURB, CONCRETE 200 nm | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 06/ 29/ 05
PACE : 190 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
|( 4 ) 35 1489621 [( 5 ) 35-1185040 I ( )
| HRP CONSTRUCTI ON, | NC. | NI BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e ceemee e
0040 605-06120 114.000 m | 33. 42000 3809. 88 75. 00000 8550. 00|
CURB, CONCRETE 200 mm TEMPORARY [ [ |
0041 605-06120 145.000 m | 79. 29000 11497. 05| 75. 00000 10875. 00|
CURB, CONCRETE VAR! ABLE HEI GHT, | | |
TEMPORARY | | [
0042 605-06140 437.000 m | 48. 02000 20984. 74| 38. 50000 16824. 50|
CURB AND GUTTER CONCRETE | | |
0043 605- 06155 105.000 m | 80. 64000 8467. 20| 49. 50000 5197. 50|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0044 611-05330 161.000 n2 | 62. 44000 10052. 84| 58. 25000 9378. 25]
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mm | [ |
0045 615- 06490 25.000 EACH | 130. 00000 3250. 00| 150. 00000 3750. 00|
R GHT OF VAY MARKER | [ |
0046 615- 06500 10.000 EACH | 615. 00000 6150. 00| 525. 00000 5250. 00|
MONUMENT, A | | |
0047 615- 06505 2.000 EACH | 630. 00000 1260. 00| 600. 00000 1200. 00|
MONUVENT, B | | |
0048 616-02320 222.000 n2 | 6. 00000 1332. 00| 9. 20000 2042. 40|
GEOTEXTI LES | [ |
0049 616- 05689 198.000 My | 50. 00000 9900. 00| 60. 00000 11880. 00|
R PRAP, CLASS 2 [ [ [
0050 621-01004 2.000 EACH | 325. 00000 650. 00| 425. 00000 850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0051 621-02770 1455.000 n2 | 1. 76000 2560. 80| 1. 95000 2837. 25|
EROSI ON CONTROL BLANKET | | [
0052 621-06545 1.000 My | 945. 00000 945. 00| 1000. 00000 1000. 00|
FERTI LI ZER | | |
0053 621- 06557 9.000 kg | 33. 60000 302. 40| 36. 90000 332. 10|
SEED M XTURE, T | | |
0054 621-06565 1.000 My | 790. 00000 790. 00| 850. 00000 850. 00|
MULCH NG MATERI AL | | |
0055 621-06567 35.000 kL | 2. 50000 87. 50 2. 75000 96. 25|
VATER [ | [
0056 621-06574 1940.000 n2 | 3. 64000 7061. 60| 6. 80000 13192. 00|
SODDI NG | [ |
0057 622-52436 8.000 EACH | 25. 00000 200. 00| 27.50000 220. 00|
I

SIGN, DO NOI MOW CR SPRAY [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

06/ 29/ 05

MODULAR BLOCK WALL ERECTI ON MODULAR

190 - 12
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1185040 I ( )
| HRP CONSTRUCTI ON, | NC. | NI BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0058 622-91786 225.000 EACH | 9. 20000 2070. 00| 10. 15000 2283. 75|
SEEDLI NG | | |
0059 622-98200 8.000 EACH | 25. 00000 200. 00| 27.50000 220. 00|
SIGN, DO NOT DI STURB [ | [
0060 715-05149 532.000 m | 45. 00000 23940. 00| 120. 00000 63840. 00|
PIPE, TYPE 2, G ROULAR 300 mm [ | |
0061 715-05151 154.000 m | 55. 00000 8470. 00| 165. 00000 25410. 00|
PIPE, TYPE 2, CO/ROULAR 375 mm [ | |
0062 715-05152 33.000 m | 120. 00000 3960. 00| 240. 00000 7920. 00|
PIPE, TYPE 2, O ROULAR 450 mm | | |
0063 715-46010 2.000 EACH | 500. 00000 1000. 00| 720. 00000 1440. 00|
Pl PE END SECTION, 450 nm | | |
0064 720-01894 4.000 EACH | 600. 00000 2400. 00| 990. 00000 3960. 00|
CASTING FURNI SH AND ADJUST TO GRADE | | |
0065 720- 44000 10.000 EACH | 400. 00000 4000. 00| 570. 00000 5700. 00|
CASTING ADJUST TO GRADE | [ |
0066 720- 45030 1.000 EACH | 3300. 00000 3300. 00| 1230. 00000 1230. 00|
I NLET, E7 | | [
0067 720-45045 4.000 EACH | 3800. 00000 15200. 00| 1560. 00000 6240. 00|
I NLET, J10 | | |
0068 720- 45055 2.000 EACH | 3800. 00000 7600. 00| 1560. 00000 3120. 00|
I NLET, MLO | | |
0069 720- 45250 6.000 EACH | 3900. 00000 23400. 00| 2345. 00000 14070. 00|
CATCH BASI N, K10 | | |
0070 720-45410 6.000 EACH | 4200. 00000 25200. 00| 2240. 00000 13440. 00|
MANHOLE, C4 | [ [
0071 720-90768 5.000 EACH | 4800. 00000 24000. 00| 2800. 00000 14000. 00|
CATCH BASI N, S14 | | |
0072 720-91111 1.000 EACH|  10000. 00000 10000. 00| 5000. 00000 5000. 00|
MANHOLE, H4, DROP | | |
0073 720-91973 2.000 EACH | 5000. 00000 10000. 00| 5000. 00000 10000. 00|
MANHOLE, H4 | | |
0074 720-98174 11.000 EACH | 4300. 00000 47300. 00| 2600. 00000 28600. 00|
I NLET, B15 | | |
0075 720- 98555 5.000 EACH | 4300. 00000 21500. 00| 2600. 00000 13000. 00|
I NLET, C15 | | |
0076 732-08419 4.000 n2 | 107. 75000 431. 00| 120. 00000 480. 00|
MODULAR BLOCK WALL | | |
0077 732-08421 4.400 2 | 590. 00000 2596. 00| 650. 00000 2860. 00|
I I I
I I

BLOCK WALL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 29/ 05
PACE : 190 -13

SI GN, SHEET ENCAPSULATED LENS W TH |

ENG NEER S ESTI MATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1185040 I ( )
| HRP CONSTRUCTI ON, | NC. | Nl BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0078 801-01505 4.000 EACH | 30. 00000 120. 00| 71. 50000 286. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VORD ((ONLY) | I |
0079 801-06207 4210.000 m | 2. 55000 10735. 50| 3. 00000 12630. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
100 nm | [ [
0080 801-06211 4.000 EACH | 70. 00000 280. 00| 49. 50000 198. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | [
0081 801-06218 53.000 m | 15. 74000 834. 22| 17. 75000 940. 75|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | [
REMOVABLE, 600 mm [ | |
0082 801- 06640 21.000 EACH | 65. 00000 1365. 00| 85. 00000 1785. 00|
CONSTRUCTI ON SI GN, A | | |
0083 801- 06645 4.000 EACH | 20. 00000 80. 00| 38. 50000 154. 00|
CONSTRUCTI ON SI GN, B | | |
0084 801-06710 180.000 DAY | 11. 00000 1980. 00| 11. 00000 1980. 00|
FLASHI NG ARROW SI GN | | |
0085 801-06775 LUMP |  74600. 00000 74600.00]  11000. 00000 11000. 00|
MAI NTAI NI NG TRAFFI C | |
0086 801-07119 58.000 m | 19. 00000 1102. 00| 41. 50000 2407. 00|
BARRI CADE, |11-B | | |
0087 802-05701 47.000 m | 36. 00000 1692. 00| 33. 00000 1551. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0088 802- 05702 6.000 m | 30. 00000 180. 00| 27.50000 165. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0089 802-07059 12.000 EACH | 25. 00000 300. 00| 19. 80000 237. 60|
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0090 802- 76025 14.000 n2 | 160. 00000 2240. 00| 165. 00000 2310. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0091 802-76035 1.000 n2 | 140. 00000 140. 00| 165. 00000 165. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2.54 mm TH CKNESS | |
0092 802- 76045 5.000 2 | 190. 00000 950. 00 209. 00000 1045. 00|
|
I

LEGEND, 3.18 mm THI CKNESS [



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/29/ 05
PACE : 190 -14

ENG NEER S ESTI MATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1185040 I ( )
| HRP CONSTRUCTI ON, | NI BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0093 805-01815 4.000 EACH | 1100. 00000 4400. 00| 2145. 00000 8580. 00|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 | |
0094 805-01842 7.000 EACH | 650. 00000 4550. 00| 880. 00000 6160. 00|
HANDHOLE, SI GNAL | | |
0095 805-01844 280.000 m | 25. 60000 7168. 00| 41. 80000 11704. 00|
CONDUI T, STEEL, GALVAN ZED, 50 mm [ | |
UNDERGROUND | | |
0096 805-01879 1.000 EACH | 1400. 00000 1400. 00| 660. 00000 660. 00|
SI GNAL SERVI CE | | |
0097 805-02087 LUWP | 800. 00000 800. 00| 330. 00000 330. 00|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0098 805- 02152 8.000 EACH | 500. 00000 4000. 00| 550. 00000 4400. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450mm [ | |
0099 805-02503 381.000 m | 5. 25000 2000. 25| 0. 45000 171. 45|
CABLE, ROADWAY LOOP, 1C 14GA | | |
0100 805-02658 98.000 m | 11. 22000 1099. 56 5. 25000 514. 50|
CABLE, COAXI AL | | |
0101 805-78100 1.000 EACH | 8800. 00000 8800. 00|  10120. 00000 10120. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0102 805- 78205 3.000 EACH | 500. 00000 1500. 00| 627. 00000 1881. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AMVBER, GREEN | | |
0103 805- 78230 6.000 EACH | 900. 00000 5400. 00| 1028. 50000 6171. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0104 805- 78370 8.000 EACH | 50. 00000 400. 00| 82. 50000 660. 00|
PEDESTRI AN PUSH BUTTON | | |
0105 805- 78415 4.000 EACH | 1000. 00000 4000. 00| 1430. 00000 5720. 00|
SPAN, CATENARY, AND TETHER | | [
0106 805- 78420 4.000 EACH | 130. 00000 520. 00| 181. 50000 726. 00|
DI SCONNECT HANGER | | |
0107 805- 78467 21.000 m | 3. 00000 63. 00| 6. 15000 129. 15
SI GNAL CABLE, 3C 8GA | | |
0108 805- 78480 476.000 m | 7. 60000 3617. 60| 3. 80000 1808. 80|
SI GNAL CABLE, 3C 14GA. | | |
0109 805- 78485 419.000 m | 8. 40000 3519. 60| 4. 35000 1822. 65|
I

SI GNAL CABLE, 5C 14GA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 190 -15
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600 nm |

ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1185040 I ( )
| HRP CONSTRUCTI ON, | NC. | Nl BLOCK EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0110 805-78490 356.000 m | 6. 00000 2136. 00| 4. 65000 1655. 40|
SI GNAL CABLE, 7C 14GA. | | |
0111 805-78510 474.000 m | 5. 00000 2370. 00| 3. 75000 1777. 50|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0112 805-78746 62.000 m | 21. 00000 1302. 00| 28. 60000 1773. 20|
PREFCRVED LOOP DETECTORS | | |
0113 805- 78785 7.000 EACH | 80. 00000 560. 00| 583. 00000 4081. 00|
SI GNAL DETECTOR HOUSI NG | | |
0114 805-78795 426.000 m | 18. 00000 7668. 00| 22. 75000 9691. 50|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0115 805- 78925 1.000 EACH | 400. 00000 400. 00| 863. 50000 863. 50|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0116 805-81032 3.000 EACH | 3300. 00000 9900. 00| 3080. 00000 9240. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0117 805-81060 1.000 EACH | 3500. 00000 3500. 00| 3685. 00000 3685. 00|
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0118 805-92504 5.000 EACH | 170. 00000 850. 00| 220. 00000 1100. 00|
LOCP DETECTOR DELAY AMPLIFIER 2 CHANNE | [ |
0119 806-02443 1.000 EACH | 900. 00000 900. 00| 1738. 00000 1738. 00|
TEMPORARY S| GNAL POLE, GUY, AND ANCHOR | | |
0120 808-04298 2.000 EACH | 275. 00000 550. 00| 385. 00000 770. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (R X R) | [ |
0121 808-06701 190.000 m | 1. 33000 252. 70| 1. 00000 190. 00|
LINE, THERVOPLASTI C, BROKEN, VW TE, | | [
100mMm | | |
0122 808-06703 729.000 m | 1. 33000 969. 57 1. 00000 729. 00|
LINE, THERVOPLASTIC, SOLID, WH TE, 100m | | |
0123 808-06716 3000.000 m | 0. 99000 2970. 00| 2. 65000 7950. 00|
LI NE, REMOVE | | |
0124 808- 75245 1021.800 m | 1. 33000 1358. 99| 1. 00000 1021. 80|
LINE, THERVOPLASTIC, SOLID, YELLOW | [ |
100mMm | | [
0125 808-75278 79.000 m | 3. 90000 308. 10| 6. 60000 521. 40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLON CROSSHATCH LINE, 300 nm | | |
0126 808-75297 56.000 m | 7. 87000 440. 72| 10. 45000 585. 20|
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 190 -16
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 045, 085. 64 ROUTE : 933
CALL ORDER : 190 CONTRACT ID : R -27710-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 4 ) 35 1489621 [( 5 ) 35-1185040 I ( )
| HRP CONSTRUCTI ON, | NC. | NI BLOCK EXCAVATI NG, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meeeeooo-
0127 808- 75300 234.000 m | 1. 96000 458. 64| 3. 85000 900. 90|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSWALK LINE, 150 mm | | |

0128 808- 75320 12.000 EACH | 40. 00000 480. 00| 55. 00000 660. 00|
PAVEMENT NMESSAGE MARKI NGS, | [ |
THERVOPLASTI C, LANE | NDI CATI ON ARRON | | |

0129 808- 75325 10. 000 EACH | 61. 00000 610. 00| 71. 50000 715. 00|
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY)

I II |

0130 808-92027 527.000 m | 1. 75000 922. 25 4. 40000 2318. 80|

LINE, THERMOPLASTIC, SOLID, YELLOW | |
200Mm |

INLET , REMOVE | |
SECTI ON TOTALS $ 1, 230, 157. 38| $ 1, 479, 285. 55| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 1, 230, 157. 38 $ 1, 479, 285. 55| $

I

| |
0131 720-04682 8.000 EACH | 250. 00000 2000. 00| 600. 00000 4800. 00|

|

|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PACE : 200 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 40
CALL ORDER : 200 CONTRACT ID : R -27983-A COUNTIES : VI GO
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE Di STRICT
CONTRACT TIME : 11/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1  35-1673827 HENDERSON, H. E., INC $ 565, 109. 88 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 586, 500. 00 103. 7851%
3  35-1381845 HARVEY, GEORGE R & SON, INC $ 599, 359.75 106.0607%
4 90-0177865 H'S CONSTRUCTCRS LLC $ 618, 800. 00 109. 5008%
5 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 661, 586.80 117.0722%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 220 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :

CALL ORDER : 220 CONTRACT ID : R -28101-A COUNTI ES : BOONE

LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT

CONTRACT TIME : 06/30/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER

RANK VENDCR NO. / NAVE Bl D LOW BI D
1 350918397 R ETH RI LEY CONSTRUCTI ON $ 3, 483, 650. 00 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 3,678,176.72 105. 5840%
3 35 1875662 CRIDER & CRIDER | NC. $ 3,773,283.70 108. 3141%
4 351609544 SCHUTT- LOCKABI LL GO $ 3,951, 421. 15 113. 4276%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 230 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 45, 000. 00 ROUTE : 74
CALL ORDER : 230 CONTRACT ID : R -28105-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 10/28/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1  35-1181156 KANI ZER EXCAVATI NG CO $ 27,007.00 100. 0000%
2 351127746 S & G EXCAVATI NG | NC $ 29, 400. 00 108. 8607%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 29, 420.00 108.9347%
4 35-1874009 HAUER EXCAVATI NG $ 37,975.00 140.6117%
5  35-2103617 BRYAN' S HAULI NG & EXCAVATI NG $ 43, 400.00 160. 6991%
[( 1 ) 351181156 [( 2 ) 35-1127746 |[( 3 ) 35-2070195
| KANI ZER EXCAVATI NG CO | S & G EXCAVATI NG | NC | ALPHA EXCAVATI NG & LANDSCAPI N
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS

SECTI ON 0001  HQOUSES AND BU LDI NGS REMOVAL

| [ I
22000. 00000 22000. 00| 28300. 00000 28300. 00| 28000. 00000 28000. 00

0001 202-03000 LUMP
HOUSES AND BUI LDINGS, REMOVE , PARCEL | | |
NO. 3919- 3 | |
0002 205-06937 200.000 LFT | 4. 00000 800. 00| 2.00000 400. 00| 0. 10000 20. 00
TEMPORARY SI LT FENCE | | |
0003 621- 06559 700.000 SYS | 6. 01000 4207. 00| 1. 00000 700. 00| 2.00000 1400. 00
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 27,007. 00 $ 29, 400. 00| $ 29, 420. 00
------------------------------------------ o m m et o e e e et ettt e o e e e e et e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 27, 007. 00| $ 29, 400. 00| $ 29, 420. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 230 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 45, 000. 00 ROUTE : 74
CALL ORDER : 230 CONTRACT ID : R -28105-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 35 1874009 [( 5 ) 35-2103617 I ( )
| HAUER EXCAVATI NG | BRYAN' S HAULI NG & EXCAVATI NG |
LINE NO / | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  HOUSES AND BUI LDI NGS REMOVAL
I I I
0001 202-03000 LUMP |  36415. 00000 36415.00|  40900. 00000 40900. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 3919- 3 | |
0002 205-06937 200.000 LFT | 1. 50000 300. 00| 2. 00000 400. 00|
TEMPORARY SI LT FENCE | | I
0003 621- 06559 700.000 SYS | 1. 80000 1260. 00| 3.00000 2100. 00|
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 37, 975. 00 $ 43, 400. 00| $
------------------------------------------ o m m e m e e e e e et et ot o e e e o e e e e e et e e e e e e e meemeeoeaoo-

CONTRACT TOTALS | $ 37, 975. 00| $ 43, 400. 00| $




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 234
LETTI NG DATE : 06/22/05 10:00 AM

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

R -28136-B
CRAWFCRDSVI LLE DI STRI CT
07/ 30/ 06 COVPLETI ON DATE

DATE : 06/29/05
PACE : 234 -1

1  35-1111003

VH TE CONSTRUCTI ON,

ROUTE :
COUNTI ES : VERM LLI ON
PROJECT( S)
TOTAL
BI D
$ 1, 389, 258. 62

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 250 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 16, 393. 75 ROUTE : SR 67
CALL ORDER : 250 CONTRACT 1D : R -28194-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 11/18/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 8,920.00 100. 0000%
2  35-2103617 BRYAN' S HAULI NG & EXCAVATI NG $ 12,800.00 143.4978%
3  35-1874009 HAUER EXCAVATI NG $ 13,689.00 153.4641%

(1 ) 35 2070195 [( 2 ) 35-2103617 [( 3 ) 35-1874009
| ALPHA EXCAVATI NG & LANDSCAPI | BRYAN' S HAULI NG & EXCAVATI NG | HAUER EXCAVATI NG

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  HQOUSES AND BUI LDI NGS, REMOVE

| | |
0001 202-03000 LUWP | 8450. 00000 8450. 00| 12175. 00000 12175. 00| 13209. 00000 13209. 00

MULCHED SEEDING R | |
SECTI ON TOTALS $ 8, 920. 00| $ 12, 800. 00| $ 13, 689. 00
------------------------------------------ g o S

CONTRACT TOTALS | $ 8, 920. 00| $ 12, 800. 00| $ 13, 689. 00

HOUSES AND BUI LDI NGS, REMOVE | | |
0002 205-06937 200.000 LFT | 0. 10000 20. 00| 2.00000 400. 00| 1. 50000 300. 00
TEMPORARY SI LT FENCE | | |
0003 621-06559 225.000 SYS | 2.00000 450. 00| 1. 00000 225. 00| 0. 80000 180. 00
|
I




| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 30, 000. 00 ROUTE : 520
CALL ORDER : 260 CONTRACT ID : R -28195- A COUNTI ES : PORTER
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 09/23/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

DATE : 06/ 29/ 05
PACE : 260 -1
TOTAL % OVER
BI D LONBI D

1  35-1487677 MARSHALL, G E., INC $ 11, 400. 00 100. 0000%
2 35-2009641 REAG NS, | NC. $ 14,134.00 123.9825%
3 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 23,457.00 205.7632%
| ( 1 ) 35-1487677 | ( 2 ) 35-2009641 | ( 3 ) 35-1106884
| MARSHALL, G E., INC | REAG NS, | NC | ELLAS CONSTRUCTI ON COVPANY, |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVAL
| [ |
0001 202-03000 LUWP | 10000. 00000 10000. 00| 12199. 00000 12199. 00| 21050. 00000 21050. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
House/ att ached garage, fencing, craw, | | |
0002 205-06937 200.000 LFT | 2.00000 400. 00| 4. 12500 825. 00| 1. 16000 232.00
TEMPORARY SI LT FENCE | | |
0003 621-06559 500. 000 SYS | 2. 00000 1000. 00| 2.22000 1110. 00| 4. 35000 2175. 00
MJULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 11, 400. 00| $ 14, 134. 00| $ 23, 457.00
------------------------------------------ T e e e T e e e I T T e T
CONTRACT TOTALS | $ 11, 400. 00| $ 14, 134. 00| $ 23, 457.00




| NDl ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 270 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 86, 500. 00 ROUTE : SR 53
CALL ORDER : 270 CONTRACT ID : R -28246-A COUNTI ES : LAKE
LETTI NG DATE : 06/22/05 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
CONTRACT TIME : 12/09/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-2009641 REAG NS, | NC. REJECTED $ 63,700.00  92.0214%
2 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. AWARD $ 69, 223.00 100. 0000%
3 35-1487677 MARSHALL, G E., INC $ 101, 930. 00 147. 2487%
(1 ) 35 2009641 [( 2 ) 351106884 [( 3 ) 35-1487677
| REAG NS, | NC. | ELLAS CONSTRUCTI ON COMPANY, | MARSHALL, G E., INC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o S
SECTI ON 0001  HOUSES AND BUI LDi NGS, REMOVE
| | I
0001 202-03000 LUMP |  56005. 00000 56005. 00|  63000. 00000 63000.00]  94500. 00000 94500. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0002 202-03135 1800.000 SFT | 3. 20000 5760. 00| 2.12000 3816. 00| 3. 35000 6030. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS | | |
REMOVE | | |
0003 205- 06937 200.000 LFT | 4.12500 825. 00| 1. 16000 232. 00| 2.00000 400. 00
TEMPORARY SI LT FENCE | | |
0004 621-06560 500.000 SYS | 2. 22000 1110. 00| 4. 35000 2175. 00| 2.00000 1000. 00
MULCHED SEEDI NG U | | |
SECTI ON TOTALS | $ 63, 700. 00| $ 69, 223. 00| $ 101, 930. 00
------------------------------------------ o m m e m o e e e et et ot e e e o e e e e et m e e e e e e emeeoeaoo--
CONTRACT TOTALS | $ 63, 700. 00| $ 69, 223. 00| $ 101, 930. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 320 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 567, 515. 08 ROUTE : 38
CALL CRDER : 320 CONTRACT ID : RS-27971-B COUNTI ES : WAYNE
LETTI NG DATE : 06/22/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : PRQIECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVBID
1  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 585, 045. 00 100. 0000%
(1 ) 351917625 I ( ) | ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
SECTI ON 0001  ADDED TRAVEL LANES
| | |
0001 105-06845 LUWP | 15000. 00000 15000. 00| |
CONSTRUCTI ON ENG NEERI NG [ | |
0002 105-07039 3.000 M | 2750. 00000 8250. 00| |
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP | 29000. 00000 29000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02271 5.000 EACH | 500. 00000 2500. 00| [
HEADWALL, REMOVE | | |
0007 203- 02000 2668.000 CYS | 19. 00000 50692. 00| |
EXCAVATI ON, COVMON | | |
0008 211-02050 2187.000 CYS | 16. 00000 34992. 00| |
B BORRON | | |
0009 303-01180 228.000 TON | 35. 00000 7980. 00| |
COVPACTED AGGREGATE, NO. 53 | | |
0010 401- 06264 LUWP | 300. 00000 300. 00| |
PROFI LOGRAPH, HVA | | |
0011 401-07327 698.000 TON | 83. 00000 57934. 00| |
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0012 401-07397 1214.000 TON | 63. 00000 76482. 00| |
QA HVA, 2, 70, |NTERMVEDI ATE, 19.0 mm | | |
0013 401-07412 3428.000 TON | 59. 00000 202252. 00| |
QA HVA, 2, 70, BASE, 25.0 nm | | |
0014 405-05517 21.000 TON | 323. 00000 6783. 00| |
|

ASPHALT FOR PRI ME COAT



TRANSVERSE MARKI NGS, THERMOPLASTI C,
STCP LINE, 24 IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 320 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 567, 515. 08 ROUTE : 38
CALL ORDER : 320 CONTRACT ID : RS-27971-B COUNTI ES : WAYNE
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 | I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0015 406- 05520 5.000 TON | 200. 00000 1000. 00| |
ASPHALT FOR TACK COAT | |
0016 601- 05585 1. 000 H | 2500. 00000 2500. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 8 | | [
0017 601-94689 1.000 EACH | 2900. 00000 2900. 00| |
GUARDRAI L END TREATMENT, OS | | |
0018 601-97774 1.000 EACH | 1250. 00000 1250. 00| |
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | | [
0019 601-99105 418.000 LFT | 16. 00000 6688. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0020 616-06405 308.000 TON | 29. 00000 8932. 00| |
Rl PRAP, REVETMENT | [ |
0021 621-01004 1.000 EACH | 750. 00000 750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621-06559 7222.000 SYS | 0. 40000 2888. 80| |
MULCHED SEEDI NG R | [ |
0023 715-05169 73.000 LFT | 40. 00000 2920. 00| |
PIPE, TYPE 3, CIRCULAR 15 IN. [ | |
0024 715-05595 55.000 LFT | 65. 00000 3575. 00| |
Pl PE EXTENSI ON, G RCULAR 15 IN | [ |
0025 715-05757 5.000 LFT | 87. 00000 435. 00| |
Pl PE EXTENSI ON, C ROULAR, 36 IN. | [ [
0026 715-05889 20.000 LFT | 75. 00000 1500. 00| |
Pl PE EXTENSI ON, CI RCULAR, 30 IN. [ | [
0027 715-46005 6.000 EACH | 250. 00000 1500. 00| |
PI PE END SECTION, 15 IN | | |
0028 715-46030 1.000 EACH | 400. 00000 400. 00| |
PI PE END SECTION, 30 IN | | |
0029 801-06640 13.000 EACH | 58. 00000 754. 00| |
CONSTRUCTI ON SI GN, A | | |
0030 801-06775 LUMWP |  51628. 06000 51628. 06| |
MAI NTAI NI NG TRAFFI C | [ |
0031 808-06713 55757.000 LFT | 0. 02000 1115. 14] |
LINE, PAINT, SOLID, WH TE, 4 IN | | |
0032 808- 75297 72.000 LFT | 11. 00000 792. 00| |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 320 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 567, 515. 08 ROUTE : 38
CALL ORDER : 320 CONTRACT ID : RS-27971-B COUNTI ES : WAYNE
LETTI NG DATE : 06/22/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
1 ) 35-1917625 I ( ) I ( )

I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ g
0033 808-75320 12. 000 EACH | 65. 00000 780. 00|

I
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | [
0034 808- 75325 6.000 EACH | 95. 00000 570. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | [ |
SECTI ON TOTALS | $ 585, 045. 00| $ |
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e memeeeeoo o
CONTRACT TOTALS | $ 585, 045. 00| $ 0. 00| $




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 330
LETTI NG DATE : 06/22/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-28076-B
CRAWFCRDSVI LLE DI STRI CT
65 WORK DAYS

DATE : 06/ 29/ 05
PAGE : 330 -1

1  35-2126716 WABASH VALLEY ASPHALT CO LLC.

ROUTE : 70
COUNTI ES : VI GO
PROJECT( S)
TOTAL
BI D
$ 1, 869, 672. 25

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 29/ 05
PAGE : 350 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 949, 296. 00 ROUTE : 1-90
CALL ORDER : 350 CONTRACT I D : RT-27888-A COUNTI ES : LAKE LAPCRTE
LETTI NG DATE : 06/22/05 10:00 AM DISTRCT  : TOLL ROAD DI STRICT PORTER OTHERS
CONTRACT TIME : 10/14/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351120685 VALSH & KELLY INC $ 2,849, 631.60 100. 0000%
2 350918397 RIETH R LEY CONSTRUCTI ON $ 3,255, 676.18 114. 2490%
[( 1 ) 351120685 [( 2 ) 35-0918397 I ( )
| WVALSH & KELLY | NC | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e et et et e e o e e e e e e e e e e e e e e eemmeeeoo-
SECTI ON 0001  WEDGE AND LEVEL
I I I
0001 105- 04655 3.000 MOS | 600. 00000 1800. 00| 217. 83000 653. 49|
FI ELD OFFI CE COMVUNI CATI ONS EQUI PMENT | | |
0002 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
FAI LED MATERI AL | | |
0003 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | [ [
0004 110-01001 LUMP |  135000. 00000 135000.00]  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 304-07491 250.000 TON | 70. 00000 17500. 00| 200. 00000 50000. 00|
HVA PATCH NG TYPE C | [ |
0006 306-08034 314571.000 SYS | 0. 70000 220199. 70| 0. 90000 283113. 90|
MLLING ASPHALT, 1 1/2 IN. | | |
0007 306-08034 163939.000 SYS | 0. 76000 124593. 64 0. 70000 114757. 30|
MLLING ASPHALT, 1 1/2 IN. , | | [
NON- MAI NLI NE | | |
0008 306-08041 50926.000 SYS | 1. 75000 89120. 50| 2. 08000 105926. 08
M LLI NG, CONCRETE PAVEMENT | | |
0009 401-05467 2640.000 LFT | 2. 30000 6072. 00| 2. 37000 6256. 80|
M LLED HVA CORRUGATI ONS | | |
0010 401-06264 LUMP |  20000. 00000 20000. 00| 3570. 00000 3570. 00|
PROFI LOGRAPH, HVA [ | |
0011 401-07337 25952.000 TON | 50. 00000 1297600. 00| 61. 75000 1602536. 00|
QU QA HWA, 5, 76, SURFACE, 9.5 mm-- SMA | [ |
MAI NLI NE | | |
0012 401-07337 5838.000 TON | 51. 00000 297738. 00| 70. 20000 409827. 60|
QC/ QA HWA, 5, 76, SURFACE, 9.5 mm-- SMA | | |
I I I

RAMPS



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 29/ 05
PACE : 350 -2

ENG NEER S ESTI MATE: $ 3, 949, 296. 00 ROUTE : |-90
CALL CRDER : 350 CONTRACT I D : RT-27888-A COUNTI ES : LAKE LAPORTE
LETTI NG DATE : 06/22/05 10:00 AM D STRI CT : TOLL ROAD DI STRICT PORTER OTHERS
SET- ASI DE :
[( 1 ) 35 1120685 [( 2 ) 35-0918397 | (
| WALSH & KELLY I NC | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T
0013 402- 05477 223.000 TON | 40. 00000 8920. 00| 60. 00000 13380. 00|
HVA SURFACE 9.5 nm NMAI NLI NE | | |
0014 402-07434 12128.000 TON | 35. 00000 424480. 00| 39. 70000 481481. 60|
HVA SURFACE, TYPE C | | |
0015 406- 05520 97.000 TON | 380. 00000 36860. 00| 500. 00000 48500. 00|
ASPHALT FOR TACK COAT | | |
0016 801-01093 4,000 EACH | 418. 00000 1672. 00| 418. 00000 1672. 00|
TEMPORARY WORKSI TE SPEED LIMT SIGN | | |
ASSEMBLY | | |
0017 801-06207 10560. 000 LFT | 1. 00000 10560. 00| 0. 60000 6336. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 I'N. | I I
0018 801- 06640 32.000 EACH | 68. 00000 2176. 00| 68. 00000 2176. 00|
CONSTRUCTI ON SIGN, A | | |
0019 801-06710 50.000 DAY | 10. 00000 500. 00| 10. 00000 500. 00|
FLASH NG ARROW S| GN | [ |
0020 801-06775 LUWP | 55000. 00000 55000. 00| 9643. 59000 9643. 59|
MAI NTAI NI NG TRAFFI C | | |
0021 801-09133 6.000 EACH | 2995. 00000 17970. 00| 2995. 00000 17970. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN , | | |
REMOTELY PROGRAMVABLE | | |
0022 808- 75007 138336.000 LFT | 0. 14000 19367. 04| 0. 16000 22133. 76|
LINE, PAINT, SOLID, WVHITE, 6 IN. [ | |
0023 808- 75015 10000. 000 LFT | 0. 55000 5500. 00| 0. 90000 9000. 00|
LINE, PAINT, SCLID, WHITE, 12 IN. | |
0024 808- 75047 63888.000 LFT | 0. 14000 8944. 32| 0. 16000 10222. 08|
LINE, PAINT, SOLID, YELLOW 6 IN. | |
0025 808- 75996 639.000 EACH | 6. 00000 3834. 00| 5. 40000 3450. 60|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ | |
REMOVE | | |
0026 808-75998 639. 000 EACH | 28. 00000 17892. 00| 27. 50000 17572. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0027 808-96075 31944.000 LFT | 0. 60000 19166. 40| 0. 30000 9583. 20|
LI NE, THERMOPLASTIC, BROKEN, WHI TE, 6 | [ |
I'N. I I I
0028 808-97323 3184.000 LFT | 2. 25000 7164. 00| 3.27000 10411. 68|
LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | |
I'N. | I I
SECTI ON TOTALS | $ 2, 849, 631. 60| $ 3, 255, 676. 18| $
------------------------------------------ R L e i S
CONTRACT TOTALS | $ 2, 849, 631. 60| $ 3, 255, 676. 18| $




